USER REQUIREMENTS – PROPERTY SALES MODULE

1. Introduction

The **Sales Module** is a core component of the ERP system designed to manage **property sales for both completed projects and projects under construction**. It provides a **flexible, auditable, and transparent framework** for handling sales transactions, whether units are **fully constructed** or still **linked to ongoing construction milestones**.

This module is built to support multiple financing models, including:

- **Self-financed buyers**
- **Bank-financed buyers**

It ensures that every unit sale is **properly mapped to construction progress**, enabling integration with the **Construction Progress and Payment module** to maintain a **direct link between financial disbursements and project work**.

Key features include:

- Centralized buyer and unit management
- Multi-project and multi-agent coordination
- Payment handling for online and offline channels, with auto-reconciliation and verification
- On-site sales clerk functionality for visitor registration, presentations, and client engagement
- Agent attribution and commission tracking
- Integration with marketing, legal documentation, and financing processes
- Real-time dashboards for developers, sales agents, banks, and buyers
- Audit-ready records ensuring compliance and traceability

---

2. Scope

The module will handle:

- Creation of projects and units
- Registration of buyers and mapping to units
- Recording and tracking of payments (escrow or self-managed accounts)
- Tracking sales performance of agents
- Site visitor registration, tracking, and presentation support
- Integration with financing (bank/loan visibility)
- Marketing and reporting content generation
- Legal documentation management (advocate uploads)
- Commission tracking and payout workflow

Users include:

- Developer / Project Owner
- Sales Agents
- Sales Clerk (site-based)
- Buyers
- Banks / Financiers
- Advocates / Legal team
- Relationship Managers (for governance)

3. User Roles & Permissions

Role	Responsibilities	Access Level
Developer / Project Owner	Create projects, define units & pricing, approve agents, view all sales & commissions	Full (super-admin)
Sales Agent	Record sales, track assigned units & clients, claim commissions	Restricted to assigned projects/units
Sales Clerk	Record site visits, associate clients with agents, generate presentations, submit visitor & client data	Site-specific with reporting to PM/Developer
Buyer / Client	View unit purchase details, payment status, confirm payment receipt	Read-only for own units
Bank / Financier	Track sales & payments, verify escrow deposits, monitor project progress	Read-only or approval where required
Advocate / Legal	Upload and manage buyer documents, validate identity	Document management only
Relationship Manager (Bank)	Approve governance changes, review compliance reports	Approval access only for governance items

4. Functional Requirements

4.1 Project and Unit Management

- Create multiple projects simultaneously
- Create units within projects with metadata: code, floor, type, price, status (Available/Reserved/Sold/Pending)
- Map units to projects and link to construction milestones
- Immutable baseline data to prevent unauthorized changes
- Multi-project dashboard for units, sales, and progress

4.2 Buyer Management

- Capture buyer biodata: Name, ID, KRA PIN, contact info, photo
- Map buyers to units and projects
- Generate unique buyer references for audit
- Buyer confirmation via secure link (email/SMS/WhatsApp)
- Track all payments, balance, and schedule
- Record and flag discrepancies

4.3 Payment Handling

Payment Option A: ERP Payment Link (Online)

- System generates unique payment link per invoice/installment/buyer
- Payment methods: M-Pesa, card, other channels
- Auto-reconciliation with buyer, unit, installment
- Receipt generation and notifications to buyer & agent

Payment Option B: Direct Bank / Paybill (Offline)

- Buyer submits payment details: method, amount, date, reference, proof upload (bank slip, screenshot)
- Submission via buyer portal or token-based public page
- Status marked as "Pending Verification" until approved by authorized users
- Approval actions: approve full/partial, reject with reason, edit amount if necessary
- Post-approval: balance update, receipt, buyer notification
- Full audit trail and duplicate detection

4.4 Sales Performance & Agent Appraisal

- Track agent KPIs: units sold, value sold, conversion rates, time to close, cancellations
- Dashboard for developer/manager to appraise agents
- Multi-project performance comparison

4.5 Sales Clerk – Site Visits, Presentations & Agent Attribution

Site Visits

- Clerk logs client visits **manually or via QR code**
- Captures client info, visit time, notes, and unit interests
- Links client to the **introducing agent**

Presentations

- Generate on-site presentation content:
  - Project progress
  - Unit availability & pricing
  - Walk-through of sale process
  - Financing options
  - Contact details

Agent Attribution & Commission Tracking

- Associate each client with the introducing agent
- Generate **unique commission reference** for the agent
- Commission approval workflow:
  - Verification of payment
  - Sale confirmation
  - Construction milestone validation (if applicable)
- Dashboard for agents to view commission status: pending, approved, paid

4.6 Marketing Integration

- Generate dynamic marketing content from project progress (layouts, images, drone photos)
- Visual representation of units sold/available

4.7 Legal / Documentation

- Advocate uploads: offer letters, agreements, buyer ID/KRA/photographs
- Link documents to unit and buyer
- Maintain immutable legal records

4.8 Audit & Compliance

- Full logs of changes, approvals, and access
- Alerts for inconsistencies or duplicate entries
- Compliance reporting for banks, auditors, and regulators

---

5. Reporting & Dashboards

- Developer: multi-project sales, unit availability, agent performance, commission summary
- Sales Agent: assigned units, clients introduced, commission status
- Sales Clerk: visitor registration, client follow-ups, presentations given
- Buyer: payment status, unit progress, confirmations
- Bank/Financier: verified payments, project progress

---

6. Non-Functional Requirements

- Scalability: support multiple projects, agents, and buyers
- Security: role-based access control, encryption, audit-ready logs
- Availability: cloud-hosted, web and mobile access
- User Interface: intuitive dashboards, offline support for clerks
- Notifications: alerts for pending confirmations, payments, and approvals

---

7. Integration Points

- **Construction Progress Module:** map unit sales to milestones to trigger smart contract payments
- **Payment Module:** auto-reconciliation of online and manual payments
- **Commission Module:** link agent performance to verified sales
- **Marketing/Presentation:** content from live project data
- **Legal/Documentation:** link all buyer documents to unit

---

8. Designed to be

- Transparent, auditable sales process
- Accurate mapping of clients to units, agents, and milestones
- Full support for online/offline payments
- Ability to appraise agent performance
- Sales clerk empowered to record visits and give presentations
- Seamless linkage between sales, construction progress, and commission payouts

---